



CITY OF LAREDO

ENGINEERING DEPARTMENT

ADDENDUM #2
PAGE 1 of 2

ADDENDUM NO. 2

January 26, 2010

Project: Flores Avenue Drainage Improvements and Sanitary Sewer Rehabilitation

All contractors, holders of plans and specifications, planrooms and all interested parties on the above identified project are hereby notified of the following revisions to the plans and specifications, same taking precedence over all previous declarations and notes made on the plans and specifications.

ITEM NO. 1:

Correction to Addendum #1: Page 2 of 5, section 3: **Delete** sentence: "The contract time is 120 working days and the liquidated damages are \$850 per working day as defined in Section B-1". The attachment included in this addendum labeled "Contract Time & Liquidated Damages addresses that issue.

ITEM NO. 2:


Correction to Addendum #1: Page 3 of 5, section Questions and Comments, Q6 and A6: **Delete** entire section Q6 and A6 regarding contract time. The attachment included in this addendum labeled "Contract Time & Liquidated Damages addresses that issue.

ITEM NO. 3:

Delete previous document(s) labeled "Section B-1, Contract Time and Liquidated Damages" and **Replace** with that included herein, revised "Section B-1, Contract Time and Liquidated Damages".

This addendum is being submitted to all contractors, holders of plans and/or specifications, plan rooms, and all interested parties to the project and acknowledgment of same is required by inserting its number and date in the proposal form.

Sincerely,



Rogelio Rivera, P.E.,
City Engineer

CONTRACT TIME & LIQUIDATED DAMAGES

Project:

The Contract Performance for this project shall be 230 Calendar Days defined in the Specifications under General Provisions, Division C, Section 1.

The time set forth in the proposal for the completion of the work is an essential element of the Contract. For each day under the conditions described in the preceding Paragraph that any work shall remain uncompleted after the expiration of the days specified in the Contract, together with any additional days allowed, the amount per day given in the following schedule will be deducted from the money due or to become due the Contractor, as a penalty for late completion of the specified work.

FOR AMOUNT OF CONTRACT		
From More Than	To and Including	Amount of Liquidated Damages Per Day over Contract Time
\$0	\$100,000	\$200
100,000	500,000	400
500,000	1,000,000	550
1,000,000	2,000,000	700
2,000,000	5,000,000	850
5,000,000	10,000,000	1,200
10,000,000	15,000,000	1,500
15,000,000	20,000,000	1,700
20,000,000	Over 20,000,000	2,500